
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/31/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project NH 2012(713)
Highway BW 8
County HARRIS



1-2

                                                                                      
                                                                                      
        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 2012(713)           CONTROL: 3256-01-097                   
               COUNTY:  HARRIS                                                        
               LETTING: 08/08/2012                                                    
               REFERENCE NO: 0726                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1 through 5                                        ) 
        X  GENERAL NOTES (SH. NO.: e & g                                              
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1 & 2 of 2 of 2                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 3257                                                                
                                                                                      
               DELETED: 3213                                                          
                                                                                      
        X  OTHER: plan sheets 2,3,9,10,11,13,13a-13d & 44a                            
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Proposal                                                                      
        Cover: Revised number of working days                                         
        Bid Inserts:.                                                                 
        1 of 5 - Added Item 438-2002 and revised qty for Item 361-2006,               
        revised quantity for Item 502-2001.                                           
                                                                                      
        5 of 5 - Removed Item 3213-2001 and replaced with Item 3257-2001              
        5 of 5 - Revised quantity for Item 6834-2001                                  
                                                                                      
        General Notes:                                                                
        Sheet E - Added Table to ITEM 502                                             
        SHEET G - Changed Item 3213 to Item 3257, and revised the third               
        paragraph.                                                                    
                                                                                      
        Plan Sheets:                                                                  
        Sheet 2 - Index of Sheets - Added Sheets 13A, 13B, 13C, 13D, and 44A          
        Sheet 3 - Typical Section - Changed Item 3213 to Item 3257 on both            
        Northbound and Southbound BW 8 Typical Sections, and modified Note 1.         
        Sheet 9 - Added Two-Lane Closure Table to Item 502.                           
        Sheet 10 - Changed Item 3213 to Item 3257 and modified the 3rd paragraph.     
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       Sheet 11 - See Bid Items changes above                                        
       Sheet 13 - See Bid Item changes above                                         
       Sheets 13A through 13D and Sheet 44A - Added                                  
       Spec List:                                                                    
       Sheet 1 of 2 - Added Item 438                                                 
       Sheet 2 of 2 - Removed Item 3213 and added Item 3257 and reference items.     
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF DIAMOND GRINDING CONCRETE PAVEMENT
               HARRIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 60 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

THIRTEEN THOUSAND (Dollars) (      $13,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 3256-01-097
Project NH 2012(713)
Highway BW 8
County HARRIS
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT NH 2012(713) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

361 2006 001 FULL-DEPTH REPAIR CRCP (13")
DOLLARS

and CENTS

SY 1,400.000 1

438 2002 CLEAN AND SEAL EXIST JOINTS

DOLLARS
and CENTS

LF 64,000.000 2

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 3

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 4.000 4

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 16,005.000 5

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 80.000 6

662 2014 WK ZN PAV MRK NON-REMOV (W) 12" (SLD)

DOLLARS
and CENTS

LF 200.000 7

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 100.000 8

666 2015 014 REFL PAV MRK TY I (W) 6" (BRK)(100MIL)
DOLLARS

and CENTS

LF 17,505.000 9

666 2018 014 REFL PAV MRK TY I (W) 6" (DOT)(100MIL)
DOLLARS

and CENTS

LF 440.000 10
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666 2024 014 REFL PAV MRK TY I (W) 6" (SLD)(100MIL)
DOLLARS

and CENTS

LF 1,437.000 11

666 2036 014 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 5,131.000 12

666 2042 014 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 3,442.000 13

666 2048 014 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 750.000 14

666 2054 014 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 23.000 15

666 2069 014 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 9.000 16

666 2072 014 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL)

DOLLARS
and CENTS

EA 5.000 17

666 2075 014 REFL PAV MRK TY I(W)(EXIT GORE)(100MIL)
DOLLARS

and CENTS

EA 5.000 18

666 2093 014 REFL PAV MRK TY I(W)(UTURN 
ARW)(100MIL)

DOLLARS
and CENTS

EA 6.000 19

666 2096 014 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 32.000 20

PROPOSAL SHEET
PROJECT NH 2012(713) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
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NO
DESC
CODE

S.P.
NO.
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666 2120 014 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL)
DOLLARS

and CENTS

LF 2,680.000 21

666 2155 014 REF PAV MRK TY II (W) 12" (SLD)

DOLLARS
and CENTS

LF 1,200.000 22

666 2188 014 REF PAV MRK TY II (Y) (MED NOSE)

DOLLARS
and CENTS

EA 6.000 23

666 2190 014 PAVEMENT SEALER  6"

DOLLARS
and CENTS

LF 1,500.000 24

666 2191 014 PAVEMENT SEALER  8"
DOLLARS

and CENTS

LF 5,131.000 25

666 2193 014 PAVEMENT SEALER 12"
DOLLARS

and CENTS

LF 3,442.000 26

666 2195 014 PAVEMENT SEALER 24"
DOLLARS

and CENTS

LF 750.000 27

666 2216 014 REF PAV MRK TY I (BLACK)6"(BRK)(100MIL)

DOLLARS
and CENTS

LF 17,505.000 28

666 2219 014 PAVEMENT SEALER (ARROW)

DOLLARS
and CENTS

EA 23.000 29

666 2220 014 PAVEMENT SEALER (WORD)

DOLLARS
and CENTS

EA 32.000 30

666 2224 014 PAVEMENT SEALER (DBL ARROW)
DOLLARS

and CENTS

EA 9.000 31

PROPOSAL SHEET
PROJECT NH 2012(713) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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APPROX
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DEPT
USE

ONLY
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NO
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S.P.
NO.
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666 2230 014 PAVEMENT SEALER UTURN ARROW
DOLLARS

and CENTS

EA 6.000 32

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 84.000 33

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 1,290.000 34

677 2002 ELIM EXT PAV MRK & MRKS ( 6")

DOLLARS
and CENTS

LF 6,057.000 35

677 2003 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 5,131.000 36

677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 3,442.000 37

677 2007 ELIM EXT PAV MRK & MRKS (24")
DOLLARS

and CENTS

LF 750.000 38

677 2008 ELIM EXT PAV MRK & MRKS (ARROW)

DOLLARS
and CENTS

EA 23.000 39

677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW)

DOLLARS
and CENTS

EA 9.000 40

677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE)

DOLLARS
and CENTS

EA 5.000 41

677 2011 ELIM EXT PAV MRK & MRKS (EXIT GORE)
DOLLARS

and CENTS

EA 5.000 42

PROPOSAL SHEET
PROJECT NH 2012(713) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT
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677 2013 ELIM EXT PAV MRK & MRKS (MED NOSE)
DOLLARS

and CENTS

EA 6.000 43

677 2016 ELIM EXT PAV MRK & MRKS (UTURN ARR)

DOLLARS
and CENTS

EA 6.000 44

677 2018 ELIM EXT PAV MRK & MRKS (WORD)

DOLLARS
and CENTS

EA 32.000 45

3257 2001 CONTINUOUS DIAMOND GRINDING OF 

CONC PMT
DOLLARS

and CENTS

SY 122,753.000 46

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 75.000 47

7622 2001 FIBER REINFORCED POLYMER PATCH MATE-

RIAL
DOLLARS

and CENTS

LB 23,150.000 48

PROPOSAL SHEET
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 General Notes Sheet A 

GENERAL NOTES: 

 

General: 

If fixed features require, the governing slopes shown may vary between the limits shown and to 

the extent determined by the Engineer. 

The following standard detail sheet has been modified: 

 EC(1)-09 MOD 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, 

comply with the specifications for this project, and are approved, except for roadway 

illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 

ingress and egress to private property in accordance with Section 7.7 of the standard 

specifications is subsidiary to the various bid items.  Restore access roadways to their original 

condition upon completing construction. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 

District. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 

station markings at the completion of the project.  This work is subsidiary to the various bid 

items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 

bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 

surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 

sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 

office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 

private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 

preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 

following types of sweepers or equal: 

 

Tricycle Type Truck Type - 4 Wheel 
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 General Notes Sheet B 

Tricycle Type Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 

Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 

 Mobile TE-4 

 Murphy 4042 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 

latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

 

Employ responsible care to avoid damaging utility facilities. Depending upon scope and 

magnitude of planned construction activities, advanced field confirmation by the utility owner or 

operator may be prudent. Where possible, protect and preserve permanent signs, markers, and 

designations of underground facilities. 

 

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the 

utility, contact the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists 

within the limits of this project and that the system must remain operational throughout 

construction.  Repair any damage to this system within 8 hours of occurrence at no cost to the 

Department.  In the event of system damage, notify the TxDOT Houston District Maintenance 

Office (Mr. David Fink at 713-881-3063) within one hour of occurrence.  Failure of the 

Contractor to repair damage to the main fiber optic cable and CCTV cable trunk lines, which 

convey all corridor information to TranStar, will result in the Contractor being billed for the full 

cost of emergency repairs. 

 

At least 48 hours before starting work, make arrangements for locating existing Department-

owned above ground and underground fiber optic, communications, power, illumination, and 

traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 

Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 

ground.  Use caution if working in these areas to avoid damaging or interfering with existing 

facilities. 

 

If working near power lines, comply with the appropriate sections of Texas State Law and 

Federal Regulations relating to the type of work involved.  

Item 8:  Prosecution and Progress 
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 General Notes Sheet C 

Working days will be computed and charged based on a standard workweek in accordance with 

Section 8.3.C.2.b. 

The Lane Closure Assessment Fee is $3,000.00 for entrance and exit ramps, and $1,000.00 for 

the frontage road (Beltway 8.)  This fee applies to the Contractor for closures or obstructions that 

overlap into restricted hour traffic for each hour or portion thereof, per lane, regardless of the 

length of lane closure or obstruction.  For Restricted Hours subject to Lane Assessment Fee refer 

to the Item, “Barricades, Signs, and Traffic Handling.” 

Items 360, 420, and 421:  All Concrete Items 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 

District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 

Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 

items. 

Item 361:  Full-Depth Repair of Concrete Pavement 

For full depth repair, remove only the quantity of pavement replaceable during the daily 

allowable work schedule. 

Remove loose subbase material and replace it with concrete.  Use a bondbreaker, such as a 

polyethylene sheet, at the interface between the replaced subbase material and the new concrete 

pavement. 

Supply polyethylene fabric on the job site sufficient to cover the area of repair. 

Do not place concrete placement if impending weather may result in rainfall or low temperatures 

that may impair the quality of the finished work. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 

before those areas receive permanent pavement markings and open to traffic.  Perform repairs 

that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas.  Do 

not repair by grouting onto the surface. 

Ready mix concrete will be permitted if the equipment and construction methods can produce the 

desired results.  Hand finishing will be permitted.  

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 

This saw cutting is subsidiary to this bid Item.  

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 

the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
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 General Notes Sheet D 

Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 

Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 

construction phasing, signs, striping, and signalizations for changes to the original traffic control 

plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 

portable traffic control devices, during the various phases of construction.  Place and construct 

these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 

Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 

related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 

the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 

construction. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 

apply to the current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 

Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 

hours. 

 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 

construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 

following time schedule: 

One Lane Closure 

Frontage Road (Beltway 8) 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours 

Subject to Lane 

Assessment Fee 

Monday 

Through 

Friday 

 

9:00 AM - 3:00 PM 

12:00 AM - 5:00 AM 

 

7:00 PM - 12:00 AM 

5:00 AM - 9:00AM 

 

3:00 PM - 7:00 PM 
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Two Lane Closure 

Frontage Road (Beltway 8) 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours 

Subject to Lane 

Assessment Fee 

Monday 

Through 

Friday 

 

None 

12:00 AM - 5:00 AM 

 

9:00 PM - 12:00 AM 

 

5:00 AM - 9:00PM 

 

 

Entrance and Exit Ramp Closure 

Day Daytime Closure  

Hours 

Nighttime Closure 

Hours 

Restricted Hours 

Subject to Lane 

Assessment Fee 

Monday 

Through 

Friday 

 

None 

12:00 AM - 5:00 AM 

 

10:00 PM - 12:00 AM 

 

5:00 AM - 10:00 PM 

 

Weekend One/Two Lane Closure 

Frontage Road (Beltway 8) & 

Entrance and Exit Ramp Closure 

Day Daytime Closure  

Hours 

Nighttime Closure 

Hours 

Restricted Hours 

Subject to Lane 

Assessment Fee 

Saturday 

Through 

Sunday 

 

None 

12:00 AM - 11:00 AM 

 

8:00 PM - 12:00 AM 

 

11:00 AM - 8:00 PM 

 

The above times are approved for the traffic control conditions listed. 

The Area Engineer may approve other closure times if traffic counts  

warrant.  The Area Engineer may reduce the above times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 

major traffic control changes and lane closures.  Coordinate with local law enforcement and 

arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 

made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 

provided by the Department and submit daily invoices that agree with this form for any day 

during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 

operations.  The peace officers must be able to show proof of certification by the Texas 

Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 

force account basis. 
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 General Notes Sheet F 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 

Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 

they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a static message board sign at the 

location of each total closure which informs the traveling public of the details of the closure. 

Provide portable changeable message signs as shown on the Traffic Control Plan and the Special 

Specification Item, “Portable Changeable Message Signs.” 

Item 506:  Temporary Erosion, Sedimentation and Environmental Control 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 

measures. 

The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control 

measures needed and provided for under this Item.  This work is paid for by the force account for 

this Item.  Since the disturbed area is less than 5 acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 

the construction staging area.  Remove and dispose of materials in compliance with State and 

Federal laws. 

Item 585:  Ride Quality for Pavement Surfaces 

Use Surface Test Type B and Pay Adjustment Schedule 2 except for the outside lane.  Use 

Surface Test Type A for the outside lane. 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 

operations with standard pavement markings, in accordance with the latest “Texas Manual on 

Uniform Traffic Control Devices.” 

Item   662:  Work Zone Pavement Markings 

Item   666:  Reflectorized Pavement Markings 

 

Use Type III glass beads for thermoplastic pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 

the thermoplastic, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 

markings, the Contractor has the option to apply paint and beads markings for a maximum 30-

day period until placing the thermoplastic markings, or until starting the succeeding phase of 

work on the striped area.  Maintain the paint and beads markings, at no expense to the 
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 General Notes Sheet G 

Department, until placing the thermoplastic markings or starting the succeeding phase of work 

on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 

under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 

the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 

market. 

If the work zone markings become dirty and require cleaning by washing, brushing, compressed 

air, or other approved methods before applying the Type I thermoplastic markings, this 

additional cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 

latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 

and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Item 672:  Raised Pavement Markers 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 

machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 3257:  Diamond Grinding and Grooving Pavement 

The contractor is required to verify existing pavement material. 

After the diamond grinding is completed, repairs will be made to the concrete pavement either 

with the Special Specification Item, “Fiber Reinforced Polymer Patching Material for Concrete” 

or the Item, “Full-Depth Repair of Concrete Pavement” as directed by the Engineer in the field. 

Measure ride quality in accordance with Item 585, "Ride Quality for Pavement Surfaces," after 

completion of grinding and residue removal operations.  Use Surface Test Type B and Pay 

Adjustment Schedule 2 except for the outside lane.  Use Surface Test Type A for the outside 

lane. 

Item 7622:  Fiber Reinforced Polymer Patching Material 

The color of the repair material for concrete pavement will be gray. 

Resin and bulking stone will not be mixed prior to placing the material in the spall area. 
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                                                  CONTROL :  3256-01-097              
                                                  PROJECT :  NH 2012(713)             
                                                  HIGHWAY :  BW 8                     
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 361  FULL-DEPTH REPAIR OF CONCRETE PAVEMENT (300)(340)(360)       
                         (421)(438)(440)                                              
               ITEM 438  CLEANING AND SEALING JOINTS AND CRACKS (RIGID PAVEMENT       
                         AND BRIDGE DECKS)                                            
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING (6834)               
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
               ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                         (302)(316)                                                   
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
               WAGE RATES                                                             
               SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
               SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                  ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
               SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                  CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
               SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
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                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                      REQUIRED PAYROLL INFOMATION" (000--1483)       
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---013)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   361  (361---001)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   666  (666---014)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 3257 DIAMOND GRINDING AND GROOVING PAVEMENT (361)(438)(585)       
                        (720)(7622)                                                  
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 7622 FIBER REINFORCED POLYMER PATCHING MATERIAL (302)             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications CSJ: 3256-01-097, 0050-09-071, etc., 0271-14-228 

 0050-08-086, 0050-08-087, etc., 0050-09-069 & 0050-09-070 

SPECIAL SPECIFICATION 

3257 

Diamond Grinding and Grooving Pavement 
 

1. Description. Diamond grind and groove existing pavement surfaces and remove resulting 

residue at locations shown on the plans or as directed. 

2. Equipment. Provide machinery, tools, and equipment necessary for proper execution of the 

work.   

A. Diamond Grinding Equipment. Utilize diamond grinding equipment that: 

 has diamond blades mounted on a self-propelled machine designed for grinding and 

texturing pavement; 

 weighs a minimum 35,000 lbs. (grinding head included);  

 has sufficient size to grind a strip at least 4 ft. wide, and can produce overlapping match 

lines out of the wheel path; 

 will not cause ravels, aggregate fractures, spalls, or disturbance to the transverse or 

longitudinal joints; and 

 has a positive means of vacuuming the grinding residue from the pavement surface and 

will leave the pavement in a clean condition.   

B. Diamond Grooving Equipment. Utilize diamond grooving equipment that: 

 utilizes diamond blades mounted on a multi-blade arbor on a self-propelled machine, 

which has been built for grooving of pavement;   

 has a grooving machine with a depth control device that can adjust the cutting head 

height to maintain the depth of groove specified; and 

 has a grooving machine with devices to control alignment. 

 

3. Construction. Perform and schedule construction operations to produce a neat, uniform 

finished surface. Transition auxiliary or ramp lane grinding from the edge of the mainline as 

required to provide drainage and an acceptable riding surface. Complete pavement repair 

operations, if required, before performing any grinding. 

Demonstrate grinding and grooving work to receive approval of the operation procedure and 

the use of grinding and grooving and residue removing equipment. 
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A. Grinding. Perform grinding in a longitudinal direction beginning and ending at lines 

perpendicular to the pavement lane lines. Start grinding at the outside edge of the 

pavement, and continue across the lane surface to the opposite outer edge of the traffic 

lane or pavement. Grind surfaces on both sides of transverse joints or cracks, and finish 

the surfaces in essentially the same plane.    

 

Produce a finished cross slope that mirrors the pre-grind cross slope and has no 

depressions or misalignment of slope greater than 1/4 in. per 12 ft. when measured with 

a 10-ft. straightedge placed perpendicular to the centerline. Also use the straightedge 

perpendicular to the centerline to ensure the Contractor does not grind a “W” into the 

roadway surface when grinding wheel-rutted surfaces. Regrind any areas of deviation. 

Straightedge requirements will not apply across longitudinal joints or outside the 

ground area. 

Transition auxiliary and ramp lane grinding from the mainlane edge as directed. 

Terminate grinding at bridge joints.  

Produce a uniform surface with a longitudinal corduroy-type texture that eliminates 

joint and crack faults. Provide positive lateral surface drainage by maintaining a 

constant cross-slope across each lane.  

1. Final Surface Finish. Produce a pavement surface that is true to grade and uniform 

in appearance with a longitudinal line-type texture. Cut the line-type texture with 

corrugations that:  

 are parallel to the outside pavement edge; 

 present a narrow ridge corduroy type appearance; 

 have peaks of the ridges 1/8 in. + 1/16 in. higher than the bottoms of the 

grooves; and 

 have evenly spaced ridges with dimensions within the limits of Table 1.   

Table 1 

Dimensional Limits 

Dimension Description Limestone Gravel 

Land width between grooves, in. 0.090 to 0.110 0.080 to 0.095 

Select the number of grooves per foot to produce the previously described surface finish 

for each aggregate type that may be present in the concrete surface on the project. The 

Engineer may require removal of unbroken fins at the Contractor’s expense. Grind to 

produce a pavement with a minimum of 98% of any 100 ft. section of treated surface 

textured, and to remove the transverse tine texture from existing pavement surfaces. 

Depressed pavement areas due to subsidence or other existing localized causes will be 

excluded from this requirement when approved by the Engineer. 

B. Grooving. Produce longitudinal grooves that are parallel to the pavement centerline. 

Begin and end longitudinally grooved areas with lines perpendicular to the pavement 

centerline.  
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Place longitudinal grooves across the pavement width to within 6 in. of the longitudinal 

joint or edge of pavement. Construct grooves with a depth of 3/16 in. +/- 1/16 in.; a 

width of 1/8 in. +/- 1/32 in.; and spaced at 3/4 in. +/- 1/16 in., center to center, unless 

otherwise shown on the plans. 

Do not groove ground asphaltic pavement unless otherwise shown on the plans. 

C. Repairs. As directed, perform repairs in accordance with Item 720, “Repair of Spalling 

in Concrete Pavement,” if spalls are 0.25–3 in. in depth. As directed, clean and seal 

existing joints and cracks in accordance with Item 438, “Cleaning and Sealing Joints 

and Cracks (Rigid Pavement and Bridge Decks).” 

D. Smoothness Requirements. Unless otherwise shown on the plans, measure ride quality 

in accordance with Item 585, “Ride Quality for Pavement Surfaces.” 

Depressed pavement areas due to subsidence or other localized causes will be excluded 

from the smoothness requirements. These areas will be reviewed and approved by the 

Engineer. 

Bumps exceeding 0.3 in. per 25 ft. will not be allowed in the finished ground surface. 

E. Slurry Removal. Remove and dispose of residue from the pavement surface in a 

manner to satisfy environmental regulations. Immediately and continuously, remove the 

slurry or residue resulting from the grinding operation. Keep pavement in a washed 

clean condition, free of slipperiness from the slurry, etc. Do not permit the residue to 

flow across shoulders or lanes occupied by traffic or into gutters or other drainage 

facilities 

4. Measurement.  

A.  Continuous Diamond Grinding of Concrete Pavement. Continuous diamond 

grinding of concrete pavement will be measured by the square yard of surface area 

ground and accepted, within the limits shown on the plans.  

B.  Spot Diamond Grinding of Concrete Pavement. Spot diamond grinding of concrete 

pavement will be measured in place at locations determined by the Engineer.  

C.  Continuous Diamond Grinding of Asphaltic Pavement. Continuous diamond 

grinding of asphaltic pavement will be measured by the square yard of surface area 

ground and accepted, within the limits shown on the plans.  

D.  Spot Diamond Grinding of Asphaltic Pavement. Spot diamond grinding of asphaltic 

pavement will be measured in place at locations determined by the Engineer.  

E.  Continuous Diamond Grooving of Concrete Pavement. Continuous diamond 

grooving of concrete pavement will be measured by the square yard of surface area 

grooved and accepted, within the limits shown on the plans. 

F.  Spot Diamond Grooving of Concrete Pavement. Spot diamond grooving of concrete 

pavement will be measured in place at locations determined by the Engineer.  
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5. Payment. The work performed and materials furnished in accordance with this Item and 

measured as provided under “Measurement” will be paid for at the unit price bid for 

“Continuous Diamond Grinding of Concrete Pavement,” “Spot Diamond Grinding of 

Concrete Pavement,” “Continuous Diamond Grinding of Asphaltic Pavement,” “Spot 

Diamond Grinding of Asphaltic Pavement,” “Continuous Diamond Grooving of Concrete 

Pavement,” or “Spot Diamond Grooving of Concrete Pavement.” This price is full 

compensation for grinding the pavement surface; loading, hauling, and disposing of the 

residue material; labor; tools; equipment; and incidentals. Demonstration work to receive 

approval for use of equipment will not be paid for unless work is performed in accordance 

with the Contract and is accepted. 

Repairs to existing pavement, and cleaning and sealing existing joints and cracks will be 

paid for in accordance with pertinent items or under Force Account as directed. 
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